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AS-BUILT PLANS 12/12/12
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STAGE 3 BMP INSTALLATI/ON NOTE: R .

% \
INTERMEDIATE AND FINAL BMP’S ARE SHOWN ON STAGE 2. THESE : )
BMP’S SHALL BE INSTALLED CONCURRENTLY WITH MASS GRADI/NG OPERATI/ONS WITH K Y
THE EXCEPTION OF THE CHECK DAMS, SEDIMENT BASINS, INLET TRAPS, AND % s
FILTER RINGS, WHICHSHOULD BE INSTALLED PRIOR TO MASS GRADI/NG OPERAT/ONS \ D
/F POSS/BLE. DURING MASS GRADI/NG OPERATIONS, RUNOFF FROM DISTURBED AREAS N
MUST BE DIRECTED TO SEDIMENT CONTROL BMP’S. EROS/ION CONTROL MEASURES WI/LL BE
MAINTAINED AT ALL TIMES. |F FULL IMPLEMENTATION OF THE APPROVED PLAN
DOES NOT PROVIDE FOR EFFECTIVE EROS/ON CONTROL, ADDIT/ONAL EROS/ON AND

SEDIMENT CONTROL MEASURES SHALL BE IMPLEMENTED TO CONTROL OR TREAT THE
SEDIMENT SOURCE.

NOTE :
. ALL SLOPES 2.5:1 OR STEEPER REQUIRE EROSION CONTROL MATS.

2. TEMPORARY SLOPE DRAINS TO BE PLACED AT INTERVALS OF 500’ ON A
0 TO 2 PERCENT GRADE AND SPACED 200’ FOR STEEPER GRADES AS NEEDED.

3. THE J-HOOKS SHALL BE UTILIZED ON ALL SILT FENCES THAT ARE LOCATED
AROUND THE PERIMETER OF THE PROJECT AND ALONG THE TOE OF EMBANKMENTS
OR SLOPES. THE J-HOOKS SHALL BE SPACED IN ACCORDANCE WITH TYPICAL
LOCATION DETAILS FOR S/ILT FENCES/BALED STRAW. SPACI/NG FOR J-HOOKS
SHALL NOT BE LESS THAN 50 FEET EXCEPT AS NOTED. SILT FENCES THAT ARE

NEAR THE OUTLET OF CULVERTS, CROSS DRAINS, AND STRORM DRAINS SHALL HAVE

A MINIMUM OF THREE (3) J-HOOKS ON BOTH SIDES OF THE STRUCTURE AT SPACING
NOT TO EXCEED 30 FEET.
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TRANSPORTATION CONSULTANTS
3595 ENGINEERING DRIVE
NORCROSS, GEORGIA 30092

(770) 263-9118 0 20

REVISION DATES

STATE OF GEORG/A

DEPARTMENT OF TRANSPORTAT/ON

OFF ICE :

INNOVATIVE PROGRAM DELIVERY

SCALE IN FEET

40 80

BMP LOCAT/ON DETAILS

INTERMED | ATE_ PHASE
STAGE 3
RIDGEWALK PARKWAY
BEG/IN CONST. TO STA. /102+50

DRAWING Nao.
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